TECHNICAL WORK MAY NOT BEGIN PRIOR 7O LO APPROVAL .
NASA/GODDARD SPACE FLIGHT CENTER N of 2

REQUEST FOR TASK PLAN / TASK; ORDER

AMENDMENT

TASK NO.

QSS Group, Inc. 99124 2 A 8

2000

TASK TITLE: {NTE 80 characters; include Project name)

POES Software Engineering

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR} DATE ORG MAIL PHONE

CODE CODE
Elizabeth M. Jay /64?‘&4 9‘7/ ‘2/'11*/”"’ 582 | 480 | 301-286-1093
BRANCH HEAD DATE CODE PHONE

2/ 0 :
Karen Halterman KM—W\-—W 3/22] 00 480 301-286-8633

CONTRACTlNG OFFICER'S TECHNICAL REPRESE HCQTR) DATE CODE PHONE
Abbor 5. Lobai 2/
Robert S. Lebair, Jr. 2/ 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE R SOFTWARE? CONTRACTI FFICER'S QUALITY REP. DESIGNATED FAM:
‘IF YES, NEED CODE 303 CONCURRENCE NEXT LoCK)

_{X]1NO [ ] YES

The contractor shall identify and explain the reason for any deviations, exceptns, 7{70 be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs. )

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ ] YES [X] N/A

Government Furnished Property/Facilities: [ 1 NO [ X ] YES -- SEE LIST OF GFP {(offsite only) / FACILITIES (onsite only}

Onsite Performance: [X] NO [ 1 YES If yes: [ 1 TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: ) X1 NO { 1 YES

Highlighted Contract Clauses: . fto be completed by Contracting Officer)

The effective date of this task order is the date of the Contracting Officer
signature below. .

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, incentive Fee Plan)

_X_No.1 ___No.2 _ No.3 ___No.4 _ _No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% ‘ %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer]
The target cost of this task orderis $ 773,248
The target fee of this task orderis $ 50,101
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 823,349

The maximum fee is § 73,224 .

The minimum fee is $0.

- AUTHORIZED SIGNATURE: -

IS SK AS, IG‘NME T IS ISSUED ACCQRDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND PORTS" EL'ZABETH J. AUST'N
U /,Z k. aeZA - CONTRACTING OFFICER

GNATURE OF COM G OFF TYPED NAME OF CONTRACTING OFFICER
. CONTRACTOR'S/ACCEPTANCE: = R

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

TECHNICAL WORK MAY N EGIN PRIOR TO CO APPROVAL




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REO.UEST FOR TASK PLAN / TASK ORDER

S

TASK NO. AMENDMENT

QsSS Group, Inc.

Page 2 of 2

Applicable paragraphs from contract Statement of Work: 2H

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

(This is a follow-on to Task 32 under this contract; uninerrupted transition is required.)

The contractor shall provide the following services:
1. Perform an independent Verification and Validation (IV&V) of the POES flight software load packages.
2. Attend LMMS software design reviews and technical interchange meetings.

3. Conduct lectures on the POES flight software.

4. Participate in the development of the new Flight Software Development and Validation Facility (SDVF) by
monitoring its development and testing the SDVF.

5. Advise the POES Project on flight software related matters.

6. Perform IV&YV on software patches for operational satellites.

7. Participate in spacecraft subsystem meetings.

8. Participate in planning for the next POES satellite launch.

9. ‘Participate in launch simulations, launch o_perations, and on orbit verification.
10. Provide independent software engineering analysis for the POES Integration and Test ground system.
11. Provide independnet software engineering analysis of the POES Ascent Guidance System software.

12. Provide launch services at the Western Range for the launch of NOAA-L scheduled for 8/9/00. -

1

PERFORMANCE SPECIFICATIONS:
IV & V of Flight Software Test Load Packages or Flight Load Packages - Report, format per example

Technical communications to POES Project - Memoranda, format per example

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 4/30/01

MILESTONES/DELIVERABLES AND DATES:

IV&V of Flight Software Test Load Package -- 7 months from receipt of delivery from GSFC
V&YV of Flight Software Flight Load Package -- 60 days from receipt of delivery from GSFC
Assessments of ATNAGE upgrades -- July 2000, December 2000, Apr|| 2001

Launch services -- August 2000

PERFORMANCE STANDARDS: _
Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Elizabeth Jay, building 6, room W-206




